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Addendum No. 8

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in THE CITY AND COUNTY OF SAN
FRANCISCO AND ALAMEDA COUNTY IN SAN FRANCISCO AND OAKLAND FROM 1.3 km TO 3.3. km EAST OF
THE YERBA BUENA ISLAND TUNNEL EAST PORTAL.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on December 19, 2001.

This addendum is being issued to revise the Notice to Contractors and Special Provisions and the Proposal and Contract.

In the Notice to Contractors and Special Provisions, and the Proposal and Contract, "IMPORTANT SPECIAL
NOTICES," the following paragraphs are added:

The DBE goal for this project was established in late June by a process that included an analysis of
each contract item, the project location, and the availability of DBEs at that time.  Because of the
unprecedented size and complexity of both the project and the contract items, and the numerous technical
changes, the Department has reanalyzed the items and the current availability of DBEs, and has determined
that a 12% DBE goal is more reasonable at this time.  Bidders should consider using DBE firms to perform
and/or supply the contract items or to provide services such as bonding, administrative and engineering
support, monitoring, site maintenance, scheduling, etc.

The Department also strongly encourages major sub-bidders to be good stewards and to consider DBEs
for lower tier participation in the performance and/or supply of contract items or as providers of the
services described above.  DBE participation at lower tiers will assist the prime bidders to attain the
contract goal.  As a major sub-bidder, provide all lower tier DBE participation to the bidder for inclusion in
the bidder’s DBE submittal."

The bidder is reminded that the Department also encourages the highest possible participation of
certified "Small Business" and "Disabled Veterans Business Enterprises" to achieve the aspirational goals
as stated in the Governor's Executive Orders and referenced in contract addendum #1, dated August 29,
2001.

In the Notice to Contractors and Special Provisions and the Proposal and Contract, "PRE-AWARD MEETING
SPECIAL NOTICE," and Section 3, "PRE-AWARD MEETING  AND AWARD AND EXECUTION OF CONTRACT", the
date for the pre-award qualification review meeting is revised to January 3, 2002 instead of November 20, 2001.

In the Notice to Contractors, the fourth paragraph is revised as follows:

"This project has a goal of 12 percent disadvantaged business enterprise (DBE) participation."
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In the Special Provisions, Section 2-1.02A, "DBE GOAL FOR THIS PROJECT," the first paragraph is revised as
follows:

"The Department has established the following goal for Disadvantaged Business Enterprise (DBE)
participation for this project:

Disadvantaged Business Enterprise (DBE): 12 percent"

In the Special Provisions, Section 2-1.04, "ESCROW OF BID DOCUMENTATION," the eleventh paragraph is revised
as follows:

"The first, second, and third apparent low bidders shall present the bid documentation for escrow at the
District 04 Office, 111 Grand Avenue, Room 12-820, Oakland, CA, on December 28, 2001, at 1:00 p.m.."

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES," third paragraph is revised as follows:

"The work shall be diligently prosecuted to completion before the expiration of 1000 WORKING
DAYS beginning on the fifteenth calendar day after approval of the contract."

In the Special Provisions, Section 5-1.017, "CONTRACT BONDS," the second paragraph is deleted.

In the Proposal and Contract, the Engineer’s Estimate Item 7 is revised as attached.

To Proposal and Contract book holders:

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachment



ENGINEER'S ESTIMATE
04-012024

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1 021678 TRANSPORTATION FOR THE
ENGINEER

LS LUMP SUM LUMP SUM

2 021679 ENGINEER'S FIELD OFFICE LS LUMP SUM LUMP SUM

3 021680 ELECTRONIC MOBILE DAILY DIARY
COMPUTER  SYSTEM DATA
DELIVERY

LS LUMP SUM LUMP SUM

4 021681 TEMPORARY FENCE (TYPE ESA) M 200

5 021682 PHOTOGRAPHY OF BUILDING LS LUMP SUM LUMP SUM

6 070010 PROGRESS SCHEDULE (CRITICAL
PATH)

LS LUMP SUM LUMP SUM

7 070018 TIME-RELATED OVERHEAD WDAY 1000

8 048536 FURNISH TEMPORARY TOWER
 (LOCATION AE)

LS LUMP SUM LUMP SUM

9 048537 FURNISH AND REMOVE
TEMPORARY TOWER (LOCATION
BE)

LS LUMP SUM LUMP SUM

10 048538 FURNISH TEMPORARY TOWER
 (LOCATION CE)

LS LUMP SUM LUMP SUM

11 048539 FURNISH TEMPORARY TOWER
 (LOCATION AW)

LS LUMP SUM LUMP SUM

12 048540 FURNISH AND REMOVE
TEMPORARY TOWER
 (LOCATION BW)

LS LUMP SUM LUMP SUM

13 048541 FURNISH TEMPORARY TOWER
 (LOCATION CW)

LS LUMP SUM LUMP SUM

14 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

15 074019 PREPARE STORM WATER
POLLUTION PREVENTION PLAN

LS LUMP SUM LUMP SUM

16 074020 WATER POLLUTION CONTROL LS LUMP SUM LUMP SUM

17 021683 TEMPORARY CONCRETE WASHOUT
FACILITY

LS LUMP SUM LUMP SUM

18 021684 TURBIDITY CONTROL LS LUMP SUM LUMP SUM

19
(S)

153225 PREPARE CONCRETE BRIDGE DECK
SURFACE

M2 97 600

20 048542 JACK SUPERSTRUCTURE
(FRAME E1)

LS LUMP SUM LUMP SUM
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